INDIVIDUAL PROJECT ORDER NUMBER - Old Decatur Road & WJ Boaz Road Intersection

Describing a specific agreement between Kimley-Horn and Associates, Inc. (the Consultant), and The City of
Saginaw, Texas (the Client) in accordance with the terms of the Master Agreement for Continuing
Professional Services dated April 17, 2012, which is incorporated herein by reference.

Identification of Project: Old Decatur Road & WJ Boaz Road Intersection

Project Understanding:

Kimley-Horn understands that this work will include the preparation of construction documents for roadway,
drainage, minor utility adjustments, illumination, pavement markings and signage, traffic control plans,
specifications, as well as project management and coordination tasks for approximately 475 linear feet of WJ
Boaz Road, beginning from the east side of the Old Decatur Road intersection to the east. Additional
improvements are anticipated to the existing raised median, the radius of north-west corner of the intersection
and the existing traffic signal.

Scope of Basic Services:

Task 1 — Survey, Geotechnical, and Preliminary Design (Lump Sum)
A.  Survey
1. The Consultant will provide a topographic survey (the width of the ROW) for 100 feet in both
directions along Old Decatur Road and along WJ Boaz Road from the intersection to 600 feet to
the east. Subtasks included in the scope are as follows:

a. Gather existing plat information.

b. Collect property owner and record information.

c. Gather existing right-of-way and easement information. ldentify easements available through
typical research methodologies (i.e. plats, court house filings, etc.). Undocumented easements
may not be identified.

d. Coordinate with Texas 811 to locate and mark existing franchise and public utilities prior to

performing the field survey.

Establish horizontal control points.

Establish a vertical control benchmark circuit, as needed, throughout the project.

Set horizontal and vertical control points, which shall be based on NAD 83 and NAVD 88.

Perform a survey to identify and locate existing topographic elements within the roadway

corridor including:

e  Property corner monumentation

e Existing pavement, curbs, sidewalks, barrier free ramps, etc.

e Driveways

e Existing storm drain inlets, manholes, junction boxes (including culvert sizes and invert
elevations)

e Qutfalls and erosion control

e Existing driveway culverts and swales

e Utility manholes, vaults, water valves, water meters, sprinkler heads, telephone poles,
power poles, utility markers, other public utilities, and franchise utilities

e Signs (excluding temporary signs)

e Retaining walls

e Trees and Landscaping

e Fence limits and material types (excluding temporary fences)

e Other applicable physical features that could impact design

i. Obtain cross-sections throughout the project limits at 50-foot intervals and at grade breaks.
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Prepare a final topographic drawing in digital format (including contours and breaklines)
showing the features located in the field and an ASCII coordinate file of the points located in
the field.

B.  Geotechnical (provided by subconsultant)

1. Subsurface Exploration
Roadway — Along the roadway alignment, drill and extrude one (1) sample boring to a depth of
10’ below existing grade using truck-mounted equipment.

a.

Check samples for consistency with a hand penetrometer

Stake the boring locations using normal taping procedures

Backfill bore holes and plug at the surface

Rock, if encountered, will be evaluated for hardness by TxDOT cone penetration field
testing

2. Laboratory Services
Considering the planned facilities, anticipated soil conditions, and geology, the following
laboratory tests will be required for classification purposes and to determine strength
characteristics:

a.

Moisture content and soil identification

Liquid and plastic limit determinations

Unconfined compression tests to evaluate soil strengths

Swell test to determine swell potential and subgrade treatment requirements, including
subgrade modifications (if required)

Unit weight determinations

Eades and Grim lime series tests to determine percent lime required for subgrade
stabilization

Soluble sulfate tests (to determine lime-induced heaving potential)

3. Engineering Analysis
Prepare an engineering report presenting the following:

a.

Sample boring location map

General soil and ground-water conditions

Examine samples for visible evidence of sulfates and discuss in the reports
Recommendations for appropriate subgrade treatment, stabilization type and concentration
Recommendations for subgrade modification (if required)

Recommended pavement section based on traffic data

Submit one (1) copy of the report to the Client.



C.

Preliminary Design
1. Project Management

a.

Project Coordination & Meetings
e Develop project contact list.
e Conduct progress meetings to monitor the development of the project.
e During this phase of the project, conduct up to:
—  Two (2) meetings with the Client regarding project status and coordination issues.
The first meeting being the project kick-off meeting.
— Up to Three (3) meetings with other project stakeholders, including City of Fort
Worth and adjacent developments.
e Coordinate with subconsultants
Develop project production plan
e Document design criteria chart
e Develop project schedule and interim milestones (coordinate with Client staff at the
project Kick-off meeting)
Project Administration
e Prepare project correspondence and invoicing documents

2. Data Collection

a. Record Drawings for existing roadway and utilities (City of Fort Worth and Client)
b. Aerial and Contours from North Central Texas Council of Government (NCTCOG)
3. Project site visits (up to two (2) trips) during preliminary design.
4. Roadway
a. Prepare preliminary roadway horizontal and vertical alignment for WJ Boaz Road.
b. Prepare typical sections:
o Existing typical section for WJ Boaz Road.
e Proposed typical section for WJ Boaz Road.
c. Prepare preliminary plan and profile (1"=40’ scale for 11”x17” sheets). Items to be included:
e Plan:
—  Control data
—  Existing right-of-way
—  Existing topography
—  Existing pavement
—  Proposed centerline alignment and horizontal curve data
—  Proposed face of curb
—  Proposed sidewalk and barrier-free ramps
—  Proposed storm sewer and sizes, if necessary
—  Existing trees to remain (if possible)
—  Existing trees to be removed
—  Existing driveway locations
—  Proposed commercial driveways
—  Existing storm drain locations
—  Existing water line locations
—  Existing sanitary sewer line locations
—  Existing franchise utility locations (relying upon information provided by franchise
utilities)
e Profile:
—  Existing Ground Profile and Proposed Vertical Alignment
a. Develop design cross-sections:

o Develop on 50’ station intervals and at driveway and cross street centerlines.
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e Show pavement, right-of-way limits, side slopes, pavement cross slopes, curbs, retaining

walls (if required) and sidewalks.

Drainage

a. Compile the hydrological and hydraulic data.

b. Develop the project drainage area map:

e Determine conveyance paths, channel slopes, time of concentration, and runoff coefficients
as required to calculate design-year flows.

e Subdivide the overall drainage areas into sub-areas and calculate the discharge at each
drainage structure. Analyze capacities and adjust locations and sub-areas as needed to
meet Client design criteria.

c. Analyze drainage improvements required to accommodate the new roadway and design
preliminary layout and sizing of storm sewer system, if necessary.

Traffic Signal

a. Meet with the Client and Bean Electric to document working order of existing equipment.

b. Prepare traffic signal layout plans for the relocation of two (2) mast-arms, updated detection
equipment and updated pedestrian warning system.

Utilities

a. Establish the location of existing public utilities based upon information provided by the
Client and City of Fort Worth and field survey information.

b. Identify public utility conflicts with proposed improvements and necessary relocations.

c. ldentify minor public utility adjustments such as valve adjustments, meter relocations, fire
hydrant locations, installation of valves, and relocation of lines at proposed storm drain
Crossings.

Traffic Control

a. Sequence narrative and conceptual plan identifying:

e Narrative of the suggested sequence of construction

e Construction phasing exhibit

Compile and prepare a preliminary opinion of probable construction cost (OPCC) using recent
average unit bid prices which are representative of similar types of construction in the local area.
The Consultant has no control over the cost of labor, materials, equipment, or over the Contractor's
methods of determining prices or over competitive bidding or market conditions. Opinions of
probable costs provided herein are based on the information known to Consultant at this time and
represent only the Consultant's judgment as a design professional familiar with the construction
industry. The Consultant cannot and does not guarantee that proposals, bids, or actual
construction costs will not vary from its opinions of probable costs.

Preliminary design (60%) submittal (Scale of 1”=40 horizontal and 1”= 8" vertical for 11”x17”

plan sheets).

a. Submit two (2) copies to the Client for review and comment.

b. Submittal shall include the following:

e Preliminary roadway paving sheets (plan and profile)

e Preliminary drainage area map and if necessary, storm sewer design sheets

e Preliminary traffic signal sheets

e Preliminary striping and signing sheets

e Preliminary traffic control plan narrative and phasing exhibit

e Preliminary OPCC

Franchise Utility Coordination

a. ldentify franchise utility contacts.

b. Send one set of plans to each franchise utility for their review. Request each franchise utility to
mark up the plans to show the size, type, and location of their utilities.



Task 2 — Final Design (Lump Sum)

A

Final Design
1. Project Management

a. Project Communication
e Conduct progress meetings to monitor the development of the project. During this phase
of the project, conduct up to:
—  Two (2) project meetings with the City
e Up to three (3) meetings with project stakeholders, business owners and City of Fort
Worth staff.
e Prepare and e-mail monthly progress reports to the project team (City and Kimley-Horn
Staff).
b. Project Administration
e Prepare project correspondence and invoicing documents.
Project site visits (up to two (2) trips) during final design.
Roadway
a. Incorporate the preliminary design submittal review comments.
b. Finalize plan / profile sheets (22”x34” plan sheets at a scale of 1’=20" horizontal, and 1”"=4’
vertical). The final bid documents will be 11”x17” plan sheets at a scale of 1"=40" horizontal,
and 1”=8’ vertical.

c. Finalize cross-sections. Cross-sections will be provided in the bid documents.

d. Prepare roadway details to clarify intent of design.

e. Compile applicable City standard details. Modify standard details as needed.

Drainage

a. Incorporate the preliminary design submittal review comments.

b. Perform final storm sewer sizing and alignment design. Prepare final inlet design sheets and
hydraulic design sheets for inclusion in the plans.

c. Coordinate final design plans with adjacent developments, as necessary.

d. Prepare storm sewer plan / profile sheets depicting storm sewer lines, inlets, junction boxes,

connections, manholes, utility crossings, and the hydraulic grade lines.

e. Prepare profiles for the proposed storm drain laterals.

Size culvert crossings and prepare hydraulic data sheets for inclusion in the plans.

g. Prepare culvert layout sheets for each major crossing in accordance with standard details and
the hydraulic computations previously developed.

h. Prepare drainage details to clarify intent of design. Compile applicable City standard details.
Modify standard details as needed.

i. Create details for connections to existing systems (where applicable).

j.  Prepare erosion control plan.

Traffic Signal

a. Complete signal design including existing conditions and removal sheets, traffic signal layout
and charts, pavement markings and sign layout and all applicable standards.

b. Finalize traffic signal layout plans.

Utilities

a. Sanitary Sewer Manhole adjustments will be specified in the plans.

b. Minor water adjustments to existing water valve boxes, meters, fire hydrants, etc. will be
specified in the plans.

c. Compile applicable City standard details. Modify standard details as needed.

Traffic

a. Traffic Control Plans
e Develop construction sequence plan showing:

—  Travel lanes and construction area for each phase of construction
—  Temporary signing and striping, barricades, and other channelization devices
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— Narrative of the sequence of work

Develop typical cross sections showing lane widths, edge conditions, channelization and
proposed construction area.

Prepare temporary signal plans.

Prepare detour route plans, if necessary.

Prepare traffic control details to clarify intent of design.

Compile applicable TXxDOT standard details.

b. Pavement Markers and Marking Plans

Prepare pavement markers and marking layouts in accordance with Client and TXxDOT
design standards and the Texas Manual of Uniform Traffic Control Devices (TMUTCD)
Prepare details to clarify intent of design.

Compile applicable City and TXDOT standard details. Modify standard details as needed.
Prepare signing layout in accordance with Client design standards and the TMUTCD.

8. Hlumination
a. Street Lighting Plans

Street lighting foundation and conduit layout in accordance with Oncor specifications.
(Oncor to furnish and install lighting poles, fixtures and conductors)
Coordinate and meet with Oncor to coordinate power source location and connection.

9. General Notes and Specs
a. Prepare general notes and specification data. Identify and prepare special specifications and/or
special provisions applicable to the project.

10. OPCC

a. Compile and update the overall OPCC.

11. Final design submittal (90%)
a. Submit three (3) copies to the Client for review and comment.
b. Submittal shall include the following:

Final design plans

Contract documents (NCTCOG), including the following:
—  City of Saginaw standard construction contract forms
—  Notice to bidders

—  Special instructions to bidders

— Bidform

—  Standard construction contract

—  Performance bond

—  Payment bond

—  Maintenance bond

—  Certificate of insurance

—  General conditions

—  Special provisions

—  Technical specifications

OPCC

On behalf of the Client, the Consultant will identify and solicit the services of a Registered
Accessibility Specialist (RAS) to perform the plan review and inspection on behalf of the
TDLR. the Consultant will provide one set of plans (11”x17”) for review in accordance
with the Elimination of Architectural Barriers Act.

12. Incorporate the final design submittal review comments.
13. Prepare the final OPCC.
14. Final design submittal (100%)
a. Submit three (3) full-size (22”x34”) and three (3) half-size (11”x17”) sets of plans and
specifications to the City.



b. Submit the final OPCC.
15. Agency and Stakeholder Coordination
a. Franchise Utility Coordination
e Prepare franchise utility log
e Attend up to two (2) coordination meetings with franchise utility companies
e Send one set of plans for each submittal (90% and 100%) to each franchise utility for their
review. Request each franchise utility to mark up the plans to show the size, type, and
location of their utilities.
¢ Notify the Client and franchise utility companies if any relocations are required.
b. Agency Coordination
e  Coordinate with external agencies such as City of Fort Worth and adjacent developers:
—  Coordinate with the City of Forth Worth TPW Street Department for traffic control
detouring
—  Coordinate with adjacent Business Owners for construction sequencing, driveway tie-
ins and detouring



Task 3 — Bidding and Construction Contract Administration (Reimbursable)

A. Bidding Phase

1.
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Final bid documents submittal
a. Upload all plans and contract documents onto Civcast (or similar website) for access to
potential bidders. Contract documents shall be uploaded in .pdf files.
b. Print three (3) full-size (22”x34") and three (3) half-size (11”x17”) sets for Client’s use
c. Submittal shall include the following:
e Final plans
o Final contract documents
e Final OPCC
d. Furnishing additional copies of review documents and/or bid documents in excess of the
number of the same identified above will be considered as Additional Services
Maintain a list of bidders to whom bidding documents have been issued
Prepare for and conduct a pre-bid meeting with prospective bidders
Issue addenda as appropriate to interpret, clarify, or expand the bidding documents
Attend the Bid Opening
Tabulate the bids received and evaluate the compliance of the bids received with the bidding
documents
Prepare a written summary of this tabulation and evaluation together with a letter addressing the
award of the construction contract

B.  Construction Contract Administration

The scope of services listed below may or may not be performed as part of our construction phase services.
The Consultant’s role during construction is limited and services are only provided upon request of the Client
and billed on a reimbursable basis as labor and direct expenses are incurred. The budgeted fee for this task is
based upon approximately 100 hours of labor. We will not proceed with performance of services beyond the
hours budgeted without written authorization by the Client.

1.

2.

3.

Project Management

a. Project Communication
e Conduct monthly progress/coordination meetings with the City and/or Contractor during

the Construction phase of the project.

b. Project Administration
e Prepare project correspondence and invoice documents.

Pre-Construction Conference. Prepare for and conduct the Pre-Construction Conference prior to

commencement of Work at the Site.

Visits to Site and Observation of Construction. Consultant will provide on-site construction

observation services during the construction phase. Consultant will make visits at intervals as

directed by Client in order to observe the progress of the Work. Such visits and observations by

Consultant are not intended to be exhaustive or to extend to every aspect of Contractor's work in

progress. Observations are to be limited to spot checking, selective measurement, and similar

methods of general observation of the Work based on Consultant’s exercise of professional
judgment. Based on information obtained during such visits and such observations, Consultant
will evaluate whether Contractor's work is generally proceeding in accordance with the Contract

Documents, and Consultant will keep Client informed of the general progress of the Work.

a. The purpose of Consultant’s site visits will be to enable Consultant to better carry out the
duties and responsibilities specifically assigned in this Agreement to Consultant, and to
provide Client a greater degree of confidence that the completed Work will conform in general
to the Contract Documents. Consultant shall not, during such visits or as a result of such
observations of Contractor's work in progress, supervise, direct, or have control over
Contractor's work, nor shall Kimley-Horn have authority over or responsibility for the means,
methods, techniques, equipment choice and usage, sequences, schedules, or procedures of
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construction selected by Contractor, for safety precautions and programs incident to
Contractor's work, nor for any failure of Contractor to comply with laws and regulations
applicable to Contractor's furnishing and performing the Work. Accordingly, Consultant
neither guarantees the performance of any Contractor nor assumes responsibility for any
Contractor's failure to furnish and perform its work in accordance with the Contract
Documents.
Recommendations with Respect to Defective Work. Consultant will recommend to Client that
Contractor's work be disapproved and rejected while it is in progress if, on the basis of such
observations, Consultant believes that such work will not produce a completed Project that
conforms generally to Contract Documents.
Clarifications and Interpretations. Consultant will respond to reasonable and appropriate
Contractor requests for information and issue necessary clarifications and interpretations of the
Contract Documents to Client as appropriate to the orderly completion of Contractor's work. Any
orders authorizing variations from the Contract Documents will be made by Client.
Change Orders. Consultant may recommend Change Orders to Client and will review and make
recommendations related to Change Orders submitted or proposed by the Contractor.
Contractor’s Estimates. Review and process contractor’s estimates.
Shop Drawings and Samples. Consultant will review and approve or take other appropriate action
in respect to Shop Drawings and Samples and other data which Contractor is required to submit,
but only for conformance with the information given in the Contract Documents. Such review and
approvals or other action will not extend to means, methods, techniques, equipment choice and
usage, sequences, schedules, or procedures of construction or to related safety precautions and
programs.
Substitutes and "or-equal." Evaluate and determine the acceptability of substitute or "or-equal”
materials and equipment proposed by Contractor in accordance with the Contract Documents, but
subject to the provisions of applicable standards of state or local government entities.
Inspections and Tests. Consultant may require special inspections or tests of Contractor's work as
Consultant deems appropriate and may receive and review certificates of inspections within
Consultant’s area of responsibility or of tests and approvals required by laws and regulations or
the Contract Documents. Consultant’s review of such certificates will be for the purpose of
determining that the results certified indicate compliance with the Contract Documents and will not
constitute an independent evaluation that the content or procedures of such inspections, tests, or
approvals comply with the requirements of the Contract Documents. Consultant shall be entitled
to rely on the results of such tests and the facts being certified.
Disagreements between City and Contractor. Consultant will, if requested by Client, render
written decision on all claims of Client and Contractor relating to the acceptability of Contractor's
work or the interpretation of the requirements of the Contract Documents pertaining to the
progress of Contractor's work. In rendering such decisions, Consultant shall be fair and not show
partiality to Client or Contractor and shall not be liable in connection with any decision rendered in
good faith in such capacity.
Applications for Payment. Based on its observations and on review of applications for payment
and accompanying supporting documentation, Consultant will determine the amounts that
Consultant recommends Contractor be paid. Such recommendations of payment will be in writing
and will constitute Consultant’s representation to Client, based on such observations and review,
that, to the best of Consultant’s knowledge, information and belief, Contractor’s work has
progressed to the point indicated and that such work-in-progress is generally in accordance with
the Contract Documents subject to any qualifications stated in the recommendation. In the case of
unit price work, Consultant’s recommendations of payment will include determinations of
quantities and classifications of Contractor's work, based on observations and measurements of
quantities provided with pay requests.
a. By recommending any payment, Consultant shall not thereby be deemed to have represented
that its observations to check Contractor's work have been exhaustive, extended to every
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14.
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aspect of Contractor's work in progress, or involved detailed inspections of the Work beyond
the responsibilities specifically assigned to Consultant in this Agreement. It will also not
impose responsibility on Consultant to make any examination to ascertain how or for what
purposes Contractor has used the moneys paid on account of the Contract Price, nor to
determine that title to any portion of the work in progress, materials, or equipment has passed
to Client free and clear of any liens, claims, security interests, or encumbrances, nor that there
may not be other matters at issue between Client and Contractor that might affect the amount
that should be paid.
Substantial Completion. Consultant will, promptly after notice from Contractor that it considers
the entire Work ready for its intended use, in company with Client and Contractor, conduct a site
visit to determine if the Work is substantially complete. Work will be considered substantially
complete following satisfactory completion of all items with the exception of those identified on a
final punch list. If after considering any objections of Client, Consultant considers the Work
substantially complete, Consultant will notify Client and Contractor.
Final Notice of Acceptability of the Work. Consultant will conduct a final site visit to determine if
the completed Work of Contractor is generally in accordance with the Contract Documents and the
final punch list so that Consultant may recommend, in writing, final payment to Contractor.
Accompanying the recommendation for final payment, Consultant shall also provide a notice that
the Work is generally in accordance with the Contract Documents to the best of Consultant’s
knowledge, information, and belief based on the extent of its services and based upon information
provided to Consultant upon which it is entitled to rely.
Limitation of Responsibilities. Consultant shall not be responsible for the acts or omissions of any
Contractor, or of any of their subcontractors, suppliers, or of any other individual or entity
performing or furnishing the Work. Consultant shall not have the authority or responsibility to
stop the work of any Contractor.
Record Drawings. Prepare project “Record Drawings” based on information provided by the
Contractor and/or City as to the actual field placement of the work including any changes or
deletions. The Consultant is not responsible for the accuracy of the information provided by the
Contractor and/or the City. Kimley-Horn will provide the following deliverables:
a. One (1) set of reproducible (22" x 34”) Record Drawings.
b. One (1) set of blackline (22” x 34”) Record Drawings
c. One (1) set of .pdf file Record Drawings
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Additional Services (as required and authorized)

Services not specifically identified in the Scope of Services above shall be considered additional and shall be

performed on an individual basis upon authorization by the Client. Such services shall include, but are not

limited to, the following:

1. Environmental permitting

Construction staking

Landscape and Irrigation Design

Design of any offsite drainage improvements beyond the improvements identified in the scope

Furnish additional copies of review documents and/or bid documents in excess of the number of

the same identified above

6. Assist the Client as an expert witness in litigation in connection with the project or in hearings
before approving and regulatory agencies

7. Redesign to reflect project scope changes requested by the Client, required to address changed
conditions or change in direction previously approved by the Client, mandated by changing
governmental laws, or necessitated by the Client’s acceptance of substitutions proposed by the
contractor

8. Wastewater design

9. Water line design

10. Additional bid packages

ok owd

Schedule
The consultant will perform the services within a mutually agreed upon schedule.

Due to the everchanging circumstances surrounding the COVID-19 Virus, situations may arise during the
performance of this Agreement that affect availability of resources and staff of the Consultant, the Client,
other consultants, and public agencies. There could be changes in anticipated delivery times, jurisdictional
approvals, and project costs. The Consultant will exercise reasonable efforts to overcome the challenges
presented by current circumstances, but the Consultant will not be liable to Client for any delays, expenses,
losses, or damages of any kind arising out of the impact of the COVID-19 Virus.

Terms of compensation:
Kimley-Horn will perform the services in Tasks 1A — 2A for the total lump sum fee below. Individual task

amounts are informational only. All permitting, application, and similar project fees will be paid directly by
the Client.

Task 1A Survey $ 8,000
Task 1B Geotechnical $ 8,000
Task 1C Preliminary Design $ 40,000
Task 2A Final Design $ 51,000
Total Lump Sum Fee $107,000

Lump sum fees will be invoiced monthly based upon the overall percentage of services performed. Payment
will be due within 25 days of your receipt of the invoice and should include the invoice number and Kimley-
Horn project number.
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Kimley-Horn will perform the services in Tasks 3A — 3B on a labor fee plus expense basis with the maximum
labor fee shown below.

Task 3A Bidding $ 8,000
Task 3B Construction Contract Administration $ 15,000
Maximum Labor Fee $ 23,000

Kimley-Horn will not exceed the total maximum labor fee shown without authorization from the Client.
Individual task amounts are provided for budgeting purposes only. Kimley-Horn reserves the right to
reallocate amounts among tasks as necessary.

Labor fee will be billed on an hourly basis according to the attached rate schedule, which is subject to annual
adjustment. Direct reimbursable expenses such as express delivery services, fees, and other direct expenses
will be billed at 1.15 times cost. 6% of labor fee will be added to each invoice to cover certain other expenses
such as telecommunications, in-house reproduction, postage, supplies, project related computer time, and
local mileage. Administrative time related to the project will be billed hourly. All permitting, application,
and similar project fees will be paid directly by the Client. Any fee projections in this Agreement are for
general budgeting purposes only. Actual fees may be less or more than the projections.

Payment will be due within 25 days of your receipt of the invoice and should include the invoice number and
Kimley-Horn project number.

Special terms of compensation:_The hourly rates listed below are valid through June 30, 2021.

Senior Professional | $190 - $255
Senior Professional |1 $245 - $270
Professional $165 - $215
Analyst $110 - $180
Senior Technical Support $120 - $195
Technical Support $90 - $105
Clerical/Administrative Support $80 - $120
ACCEPTED:
CITY OF SAGINAW, TEXAS KIMLEY-HORN AND ASSOCIATES, INC.
BY: BY: M(M
Gabe Reaume Scott R. Arnold, P.E.
City Manager Vice President
DATE: DATE:_April 27,2020
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