



200 S Crowley Rd #1171
Crowley, TX 76036 US
(817)948-4503
traci@warefencing.com
www.warefencing.com

ADDRESS	SHIP TO	DATE	TOTAL	EXPIRATION DATE
Randy Newsom City of Saginaw 400 S. Saginaw Blvd. Saginaw, Texas 76179	Randy Newsom City of Saginaw 400 S. Saginaw Blvd. Saginaw, Texas 76179	01/25/2021	\$10,500.00	02/25/2021

ACTIVITY	AMOUNT
Services	10,500.00

Set forms, add #3 steel, pour 4" thick 2800 psi concrete. Pad will be 10'x22'. We will supply and install a new storage building and build it on the new concrete pad. We will transfer all contents of old building over to the new building. After all has been completed we will demo and haul off the old building and pad. This includes concrete under old building and in front of it.

DUE TO COVID-19- Materials are increasing daily.

We may have to discuss and increase your estimate prior to the start of your job.

Additional costs will be incurred for rock encountered during dig. Payment is due immediately upon completion and prior to staining if that is requested.

Credit cards will incur a 4% fee.

All payments not received at job completion will be subject to a 3% fee.

Returned check fee \$25.00 with reimbursement of the returned check and check fee due immediately.

Prior to the start of the job you agree to contact Texas811 for a dig test. www.texas811.org Any charges incurred by not completing a dig test will be customers responsibility. Anything underground must be properly marked and is the responsibility of the homeowner to do so. Access to water and electricity will be required.

By signing you are agreeing to all statements and

TOTAL	\$10,500.00
--------------	--------------------

THANK YOU.

PLEASE NOTE CHANGES MADE WHILE JOB IS BEING INSTALLED WILL CHANGE THIS ESTIMATE. IF THE ESTIMATED FOOTAGE CHANGES THE FINAL INVOICE WILL CHANGE.

Please contact us at 817-948-4503 with any questions. Thank you for your business!

agreeing to work within this estimate.

SIGNATURE _____

Accepted By

Accepted Date

PLEASE NOTE CHANGES MADE WHILE JOB IS BEING INSTALLED WILL CHANGE THIS ESTIMATE. IF THE ESTIMATED FOOTAGE CHANGES THE
FINAL INVOICE WILL CHANGE.

Please contact us at 817-948-4503 with any questions. Thank you for your business!